NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1
DATED 1/30/2009

Control 0017-08-071, ETC.
Project IM 0351(077)
Highway IH 35

County LASALLE,ETC.

L adies/Gentlemen:

Attached please find an addendum on the above captioned project. Included in the attachment is an
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firmiis
submitting abid using acomputer print out. The computer print out must be changed to reflect the new bid
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are
not being furnished a copy of the addendum. If you have a subcontractor on the above project, please
advise them of this addendum. Acknowledgment of this addendum is not requested if your company has
been issued aproposal stamped “ This Proposal |ssued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being
read.
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SUBJECT: PLANS AND PROPOSAL ADDENDUMS

PROJECT:
COUNTY:
LETTING:

IM 0351(077) CONTROL: 0017-08-071
LASALLE
02/11/2009

REFERENCE NO: 0130

PROPOSAL ADDENDUMS

PROPOSAL COVER

X BID INSERTS
X GENERAL NOTES

SPEC LIST

(SH. NO.: 2-2

(SH. NO.: F

(SH. NO.:

SPECIAL PROVISIONS:

ADDED:

DELETED:

SPECIAL SPECIFICATIONS:

ADDED:

DELETED:

X OTHER: Plan Sheets 8B,9,10,12

DESCRIPTION OF ABOVE CHANGES
(INCLUDING PLANS SHEET CHANGES)

Bid Inserts

General Notes

Plan Sheets

Page 2-2 Delete Item 6834-2001.
Add Item 6834-2002.

Sheet F Item 6834 paragraph replaced.

Sheet 8B 1Item 6834 paragraph replaced.
Sheet 9 Delete Item 6834-2001.
Add Item 6834-2002.
Sheet 10 TItem 6834-2001 deleted.
Item 6834-2002 added.
Sheet 12 Note 18 replaced.
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PROJECT IM 0351(077)

PROPOSAL SHEET

TxDOT

COUNTY LASALLE ,ETC. FORM 234-B 1-61-5M
ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
354 2043 PLANE ASPH CONC PAV (1") SY 448,972.000 1
DOLLARS
and CENTS
500 [2001 |005 |MOBILIZATION LS 1.000 2
DOLLARS
and CENTS
502 |2001 |033 |BARRICADES, SIGNSAND TRAFFIC HAN- MO 5.000 3
DLING
DOLLARS
and CENTS
662 |2113 WK ZN PAV MRK SHT TERM (TAB) TY W EA 23,728.000 4
DOLLARS
and CENTS
666 |2003 REFL PAV MRK TY | (W) 4" (BRK)(100MIL) LF 39,403.000 5
DOLLARS
and CENTS
666 |2012 REFL PAV MRK TY | (W) 4" (SLD)(100MIL) LF 157,613.000 6
DOLLARS
and CENTS
666 |2036 REFL PAV MRK TY | (W) 8" (SLD)(100MIL) LF 1,000.000 7
DOLLARS
and CENTS
666 |2111 REFL PAV MRK TY I (Y) 4" (SLD)(100MIL) LF 157,613.000 8
DOLLARS
and CENTS
672 |2017 |034 |REFL PAV MRKRTY II-C-R EA 1,977.000 9
DOLLARS
and CENTS
3158 |2001 CAM (AGGREGATE) TON | 22,966.000 10
DOLLARS
and CENTS




PROJECT IM 0351(077)

PROPOSAL SHEET

TxDOT

COUNTY LASALLE [ETC. FORM 234-B I-61-5M
ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
3158 |2002 CAM (ASPHALT) (PG 76-22) TON 1,729.000 11
DOLLARS
and CENTS
6834 |2002 PORTABLE CHANGEABLE MESSAGE SIGN EA 3.000 12
DOLLARS
and CENTS




CoNTROL: 0017-08-071, ETC. SHEET
COUNTY: LASALLE, ETC.

HiGHwWAY: IH 35, ETC.

GENERAL NOTES

ITEM 5 CONTROL OF THE WORK

Reference all existing striping and pavement markings in a manner, which allow the markings to
be re-established. Place extra reference (if needed) to ensure that the markings (lanelines, edge
lines, etc.) are inline with signs on OSBs, TMS arrows, etc. EXisting gore and ramp pavement
markings to remain in place.

The “1-800 call services” for utility locations do not include TxDOT/county/city facilities.
Contact the Laredo District Signal Section (956-712-7770) for coordination with TxDOT
underground lines and facilities.

For work on IH 35, existing rumble strips (depressed shoulder texturing) will remain in place.
Any rumble strips affected that no longer perform properly will be reconstructed at the
Contractor’s expense.

ITEM 7 LEGAL RELATIONS AND RESPONSIBILITIES
For all pits or quarries, comply with the “Texas Aggregate Quarry and Pit Safety Act.”

Upon completion of all work provided in the Contract for any individual project, the Engineer
will make an inspection. If it is found to be satisfactory, the Contractor will be released from
further maintenance on that individual project. Such partial acceptance will be made in writing
and will in no way void or alter any terms of the Contract.

If an abandoned-in-place natural gas pipeline is encountered and has to be removed, wrapped
steel gas pipelines will be assumed to contain asbestos, unless analytical testing of the wrap
material determines that the wrap material contains less than 1% asbestos, as determined using
the Polarized Light Microscopy (PLM) Method. Observe and comply with all federal, state, and
local laws, ordinances, and regulations regarding the management of asbestos containing
materials. At a minimum, the following procedure will be used whenever an existing wrapped
steel gas pipe has to be removed (for whatever reason) during construction operations.

1. Notify the Engineer.

2. As soon as the pipe is removed, cover and secure the ends of the pipe with a double layer
of 6 mil plastic, then move it to a secure temporary storage site (approved by the
Engineer) within the project limits. Care will be taken to avoid damage to the plastic and
if damaged, replace before further handling of the pipe. If the wrapping of the pipe is
damaged, the entire pipe will be covered with plastic.

3. The Engineer will determine the owner (utility company) of the gas line to coordinate
removal of the pipe from the project. If the owner of the gas pipe cannot be determined,
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CoNTROL: 0017-08-071, ETC. SHEET
COUNTY: LASALLE, ETC.

HiGHwWAY: IH 35, ETC.

the Engineer will make arrangements to transport the pipe off the project. The Contractor
will not be responsible for removing the pipe from the project.

4. The removal of the steel gas pipe from the trench is subsidiary to the work that created
the need to remove the pipe (structural excavation, roadway excavation, removal, and
replacement of the pipe, etc). The work performed in handling the pipe after it has been
removed (covering with plastic, hauling to a secure storage within the project, and
loading onto the transportation vehicle for removal from the project) will be paid through
the extra work order process.

If an existing asbestos Cement (AC) pipe is encountered and has to be removed, observe and
comply with all federal, state, and local laws, ordinances and regulations regarding the
management of asbestos containing materials. At the minimum, work involving AC pipe should
be overseen by a person who has received asbestos training and is familiar with the National
Emissions Standards for Hazardous Air Pollutants (NESHAP). If greater than 260 linear feet of
pipe is to be removed, written notification to the Texas Department of State Health Services
(DSHS) 10 days prior commencing with the removal of AC pipe is required. At each location
shown in the plans and/or identified during construction to involve AC pipe, remove the
necessary amount of AC pipe without creating any friable material. For tie-ins, remove whole
sections of AC pipe at the nearest joint. Remove the AC pipe and store it in a secure (Engineer
approved) location for pick up by the owner of the utility. Prior to performing this work, notify
the Engineer and the owner of the utility of the work schedule 48 hours in advance of beginning
the work.

Jurisdictional Waters of the United States and Project Specific Locations (PSL)
Coordination:

This project requires permit(s) with environmental resource agencies. There is a high probability
that environmentally sensitive areas will be encountered on Contractor designated project
specific locations (PSLs) for the project (including but not limited to haul roads, equipment
staging areas, parking areas, etc.).

Requirements for Work within Jurisdictional Waters of the United States:

The Department has been authorized to perform work within designated areas of the project
under U.S. Army Corps of Engineers (USACE) Nationwide Permit (NWP) #14 and/or #3a
and/or #3b.

The Contractor will not initiate activities in a project specific location (PSL) associated with a
U.S. Army Corps of Engineers (USACE) permit area (i.e. an area where the USACE has
jurisdiction) that has not been previously evaluated by the USACE as part of the permitting for
this project. Such activities include, but are not limited to, haul roads, equipment staging areas,
borrow and disposal sites. Associated, defined here, includes materials delivered to or from the
PSL. The permit area includes all waters of the U.S. and their associated wetlands affected by
activities associated with this project. Special restrictions may be required for such work in these
USACE jurisdictional areas. The Contractor will be responsible for any and all consultations

GENERAL NOTES SHEETB



CoNTROL: 0017-08-071, ETC. SHEET
COUNTY: LASALLE, ETC.

HiGHwWAY: IH 35, ETC.

with the USACE regarding activities, including PSLs, which have not been previously evaluated
by the USACE. The Contractor will provide the Department with a copy of all consultation(s) or
approval(s) from the USACE prior to initiating activities.

The Contractor may proceed with activities in PSLs that do not affect a USACE permit area, if a
self-determination has been made that the PSL is non-jurisdictional or proper USACE clearances
have been obtained in jurisdictional areas or have been previously evaluated by the USACE as
part of the permit review of this project. The Contractor is solely responsible for documenting
any determination(s) that their activities do not affect a USACE permit area. The Contractor will
maintain copies of their determination(s) for review by the Department and/or any regulatory
agency.

The disturbed area for all project locations in the Contract, and the Contractor project specific
locations (PSLs) within 1 mile of the project limits for the Contract, will further establish the
authorization requirements for storm water discharges. The Department will obtain an
authorization to discharge storm water from the Texas Commission on Environmental Quality
(TCEQ) for the construction activities shown on the plans. The Contractor is to obtain required
authorization from the TCEQ for Contractor PSLs for construction support activities on or off
the ROW. When the total area disturbed in the Contract and PSLs within 1 mile of the project
limits exceeds 5 acres, the Contractor shall provide a copy of the Contractor Notice of Intent
(NOI) for the PSLs to the Engineer and to the local government operating a municipal separate
storm sewer system (MS4) if applicable. If the total area of project disturbed areas and PSLs
total between 1-acre, but less than 5-acres, the Contractor shall post the appropriate Contractor
Construction Site Notice for all Contractor PSLs to be in compliance with TCEQ storm water
regulations.

In order to expedite the approval process for PSLs or to eliminate or minimize potential impacts
to project progress, initiate coordination efforts with the USACE within 30 days from the date of
“authorization to begin work” for all PSLs that are in areas where the USACE has jurisdiction
(i.e. USACE permit areas). If this is not done, the Contractor waives the right to request any
Contract time considerations, if project progress is impacted and PSL approval is still pending.

Requests submitted to the Area Engineer will be evaluated on this basis and require
documentation showing substantial early coordination efforts to expedite the approval process as
stated. The request will include a detailed chronological summary status with dates of
coordination activities with the resource agencies, including those occurring after the initial
coordination, to be reviewed and confirmed by the District’s Environmental Section.

For PSLs that fall within USACE permit areas, the Contractor must document and coordinate
with the USACE, if required, before any excavation hauled from or embankment hauled into a
USACE permit area by either (1) or (2) below.
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CoNTROL: 0017-08-071, ETC. SHEET
COUNTY: LASALLE, ETC.

HiGHwWAY: IH 35, ETC.

1. Restricted Use of Materials for Previously Evaluated Permit Areas. The Contractor
will document both the project specific location (PSL) and their authorization and the
Contractor will maintain copies for review by the Department and/or any regulatory
agency. When an area within the project limits has been evaluated by the USACE as part
of the permit process for this project, then:

a. Suitable excavation of required material in the areas shown on the plans and
cross-sections as specified in Item 110 is used for permanent or temporary fill
(Item 132, Embankment) within a USACE permit area may be restricted;

b. Suitable embankment (Item 132) from within the USACE permit area is used as
fill within a USACE evaluated area may be restricted; and,

c. Unsuitable excavation or excess excavation [“Waste”] (Item 110) that is disposed
at an approved location within a USACE evaluated area may be restricted.

2. Contractor Materials from Areas Other than Previously Evaluated Areas. The
Contractor will provide the Department with a copy of all USACE coordination or
approvals before initiating any activities for an area within the project limits that has not
been evaluated by the USACE or for any off right-of-way locations used for the
following, but not limited to, haul roads, equipment staging areas, borrow, and disposal
sites, including:

a. Item 132, Embankment, used for temporary or permanent fill within a USACE
permit area; and,

b. Unsuitable excavation or excess excavation [“Waste”] (Item 110, Excavation) that
is disposed outside a USACE evaluated area.

Storm Water Regulations Requirements:

The Contractor shall be responsible for (off ROW) PSLs applicable to the TCEQ Construction
General Permit (CGP) requirements and will notify the Engineer of the disturbed acreage within
one (1) mile of the project limits. The Contractor shall obtain any required authorization form
the TCEQ for any Contractor PSLs for construction support activities on or off ROW.

The total disturbed areas within the ROW are anticipated at less than one (1) acre and/or this
project is classified as “surface work™ consisting of an asphalt overlay of an existing roadway
without shoulder-up disturbances. Due to this type of construction, the project qualifies for
exclusion under the Construction General Permit (CGP) issued by the Texas Commission on
Environmental Quality (TCEQ) on March 5, 2003; however, should the sum of the Engineer’s
anticipated disturbances and all of the Contractor’s (on ROW and off ROW) PSLs equal or
exceed the one (1) acre threshold, both TXDOT and the Contractor shall have project
responsibilities under the CGP that reverts to non-exclusion status. To insure project compliance
with all applicable water quality regulations, the Contractor shall obtain Engineer approval for all
non-depicted areas of disturbance that increases the Engineer’s initial soil and vegetation
disturbed area estimates before associated work operations start.
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CoNTROL: 0017-08-071, ETC. SHEET
COUNTY: LASALLE, ETC.

HiGHwWAY: IH 35, ETC.

ITEM 9 MEASUREMENT AND PAYMENT

Submit material on hand (MOH) payment requests at least 5 working days prior to the end of the
month for payment on that month’s estimate. Any materials located outside the county of Webb
will require submittal of MOH payment requests at least 10 working days prior to the end of the
month for payment on that month’s estimate.

ITEM 354 PLANING AND TEXTURING PAVEMENT

Asphalt pavement material to be planed will remain property of the State. If not being used
elsewhere on this project, salvaged materials are to be stockpiled at the following locations:
Webb County:

1. AtIH 35 (RM 20) between southbound mainlanes and west frontage road.
2. AtIH 35 (RM 28) between northbound mainlanes and east frontage road.
Distance: Locations 1 and 2 are located within project limits.

La Salle County:

1. OnFM 469 (RM 458+0.200), approximately 1.7 miles west of IH 35.
Distance: Approximately 1.7 miles from nearest project limits.

2. On FM 469 (RM 460), east side of IH 35.
Distance: Located adjacent to project limits.

ITEM 502 BARRICADES, SIGNS, AND TRAFFIC HANDLING

Designate, as the Contractor Responsible Person (CRP), an English speaking employee on-call
nights and weekends with a local address and telephone number (or any other time that work is
not in progress) for maintenance of signs and barricades. This employee will be located within
one (1) hour of traveling time to the project site. Notify the Engineer in writing of the name,
address, and telephone number of this employee. Furnish this information to local law
enforcement officials.

The time frame for the Contractor to provide properly maintained traffic control devices before
they are considered to be in non-compliance with this Item, is 48 hours regardless of the days of
the week involved after notification is done in writing by the Engineer.

When advanced warning flashing arrow panel(s) is/are specified, maintain one standby unit in
good condition at the job site ready for immediate use is required.

Place eight inches of both red and white stripes in an inverted “V” design on the back of all
TMAs. Conform all sheeting to Departmental Material Specification DMS-8300, Type C.

Provide two-way radios in areas where flagmen do not have visual contact with one another or
cannot communicate with one another.
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CoNTROL: 0017-08-071, ETC. SHEET
COUNTY: LASALLE, ETC.

HiGHwWAY: IH 35, ETC.

Provide shadow vehicles equipped with truck-mounted attenuators (TMA) as shown on Traffic
Control Plan (TCP) Standards (2 series).

Limit lane closures to a maximum of 2 miles, unless otherwise shown in the sequence of
construction. If more than one lane closure location is desired, provide a minimum of a 2-mile
passing zone between locations. Provide a separate sign set up for each location.

Ensure equipment and materials are a minimum of 30 feet from the edge of the travel lane during
non-working hours.

Erect signs in locations not obstructing the traveling public’s view of the normal roadway signing
or necessary sight distance at intersections and curves.

ITEM 506 TEMPORARY EROSION, SEDIMENTATION, AND ENVIRONMENTAL
CONTROLS

For this overlay/sealcoat project, no soil disturbance is anticipated. If determined by the
Engineer additional controls are required, the Contractor will be reimbursed for extra work as
described under Article 4.2. This serves as the SW3P for this project.

ITEM 3158 CRACK ATTENUATING MIXTURE
Use SAC A aggregate.

ITEM 6834 PORTABLE CHANGEABLE MESSAGE SIGNS

Use of portable changeable message sign as advance notice of lane closures will be required
beginning 7 calendar days prior to the start of lane closures for each reference location. For
locations that are immediately adjacent to each other, a single sign in advance of the entire work
area is acceptable. Signs are to remain in use for the duration of lane closures required for
planing, CAM placement, and work zone tab placement.
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